Savannah River Site Liquid Waste Services
Final Solicitation No. DE-SOL-0008913

FY16 Service Level Agreement - 5/6/2016

SLANO SLA Line Item WAD NO Project ID Authorized

SLA-ANYL-0008 1. Waste Tank and Miscellaneous Sample Analysis - 936 determinations for Evaporator Feed E1.C1.D.WNBANLO71 $4,442,865.00
Qualification, Corrosion Control, and other miscellaneous sampling determinations

2. ISDP Sample Analysis - 2,902 determinations E1.C1.D.WNBANLO73 $7,057,644.00
SUMMARY for SRR Analytical Lab Services $11,500,509.00
SLA-BUSM-008, 1. Benefitts & Payroll Accounting, Solutions Integration Team, IT App Services PS.ACCTING.SLA12ACPS $399,430.00

2. SRNS Accounting Support - - Line Not Used in FY15 E1.C1.S.WRPBUS008 $0.00

3. Accounts Payable - Line Not Used in FY15 E1.C1.S.WRPBUS008 $0.00
SUMMARY for Benefits and Payroll Accounting $399,430.00
SLA-ITTL-00025 1. DWPF/Saltstonce Cyber Secutity Services - Moved in House,- NOT FUNDED THIS FY E1.C1.D.W10OPA2SLA $0.00

2. Saltstone Cyber Security Services to SRR - Moved in House, - NOT FUNDED THIS FY $0.00

3. Tank Farm - PHA Services to SRR E1.C1.D.WNBENG203 $32,281.00

4. Program PCE Servers Services to SRR -- NOT FUNDED THIS FY PS.CENTRAL.SLA10CSER $0.00
SUMMARY for PCE Services $32,281.00
SLA-ITTL-00027 1. SDIP Inter-Area Communications per TOA-12EMS-01-006, REV. R1 - NOT FUNDED THIS FY E1.C1.D.WRSMDITTL $0.00

2. Installing communications to new trailer to be locate north of 704-15Z AND Install PERMANENT $0.00

phone and data services to 704-13Z and the Welding Skid Shack via 704-12Z.- NOT FUNDED

THIS FY

3. Labor for 11EMS-08-048 Upgrade UW Cabling To CAT 5e in the Administration Area of Bldg. $0.00

210-S - - NOT FUNDED THIS FY

4. Place Fiber Optic Cabling From 241-18F To 241-2H And 241-74F see TOA-11EMS-047 -- NOT E1.C1.D.WNBITT274 $0.00

FUNDED THIS FY

5. SDI Tank 50 - Disconnect telecommuniccations services to 707-34B trailer to support move to Z- E1.C1.D.W1ZSZ5CMT $0.00

Area. - NOT FUNDED THIS FY

6. Install Voice And Network Telecommunications Services In Ten New Construction Crew Shacks E1.C1.D.WNBITT276 $0.00

And Tool Room At HTF - TOA-12EMS-11-086 R1 - WO # 12101249 - NOT FUNDED THIS FY

7. Saltstone SDU Telecommunications Services E1.C1.D.W1Z060PPS $17,879.00
8. New DWPF Mobile Lab 235-S & Relocated 704-64S (telecommunication & ethernet services), E1.C1.D.W10PA3SLA $0.00
perform design & installation of services - NOT FUNDED THIS FY

9. Provide telecommunications connections for new Issue Managment Kiosks in SRR facilities PS.CENTRAL.SLAO8COMP $4,721.00

Date: 5/20/2016 - Page 1 of 17



Savannah River Site Liquid Waste Services
Final Solicitation No. DE-SOL-0008913

SLA NO SLA Line Item WAD NO Project ID Authorized
10. Install Nine UW Cabled Drops In 705-1C per TOA-13EMS-11-073 - WO # 13110372 - NOT PS.CENTRAL.SLA02BLDG $0.00
FUNDED THIS FY
11. DWPF Telecommunications Upgrades E1.C1.D.W10OPA3SLA $21,012.00
12. TOA-14EMS-03-012 - WO # 14020419 / Provide Telecom Infrastructure To Two New Crew E1.C1.D.WNBITT276 $10,506.00
Shacks 299-11H And 299-12H Near 299-H (Verizon Cost only - SRR Const will provide Const
support
13. IT Network Support - NOT FUNDED THIS FY PS.CENTRAL.SLA0OSBCOMP $0.00
14. Relocate 241-002 G Verizon communication panel - NOT FUNDED THIS FY E1.C1.D.WRX15PECM $0.00
15. Tank Closure - Telecommunication & Ethernet Services E1.C1.D.WRTCMSCO08 $3,677.00
SUMMARY for Telecommunications Projects $57,795.00
SLA-ITTL-00029 1. Develop a design to route new cable from S are to Z area TOA 15-EMS-12-061 (Fed Net WO # E1.C1.D.WRSXLSL29 $159,000.00
15120045)
2. Provide Telecom services to the 217-6H facility and repair telecom services to 293-H. TOA- 090RTELHAR | E1.C1.D.WNBITT292 $7,382.00
16EMS-02012 (Fed Net WO# 16020095)
SUMMARY for Telecommunications Projects Part 2 $166,382.00
SLA-ITTL-0017 1. Provide IT direct application services and support to DWPF (Labor).[] E1.C1.D.W10PA2SLA $20,000.00
Provide support for the DWPF maintenance and planner log book.
2. Provide IT direct application services and support to Saltstone (Labor) - Consolidated into line 1 $0.00
in FY14
3. Provide IT direct application services and support to Tank Farm (Labor) E1.C1.D.WNBITT173 $45,990.00
4. Visual Studio 2013 Ultimate software - DWPF E1.C1.D.W10OPA2SLA $32,535.00
5. Adobe Creative Cloud/Other Software for personnel supporting DWPF/Saltstone E1.C1.D.W10OPA2SLA $2,700.00
SUMMARY for SRR Facilities Software Applications - DWPF, Salstone, and Tank Farms $101,225.00

SLA-ITTL-0018

1. Provide PC leases and redeploy services for SRR

PS.CENTRAL.SLAOSLEAS

$1,598,030.00

2. Provide Cell Phones and Blackberry devices to Liquid Waste (Nonlabor) - Not Funded for FY15 PS.CENTRAL.SLAOSLEAS $0.00
3. Provide Pager devices to Liquid Waste (Nonlabor) - Not used in FY13 moved to SLA-INFR- PS.CENTRAL.SLAOSLEAS $0.00
0034

4. Provide Pager Purchase, Programming and Repair to Liquid Waste (Labor) and Non Labor - PS.CENTRAL.SLAOSLEAS $0.00
Not used in FY13 moved to SLA-INFR-0034

5. Provide SAS/PA 2-Way Radio Purchase, Programming and Repair Services to Liquid Waste PS.CENTRAL.SLAOSLEAS $0.00
(Labor) - Not used in FY13 moved to SLA-INFR-0034

6. Provide Desk Top Telephones Moves, Repairs, Adds and Changes for Liquid Waste PS.CENTRAL.SLAOSLEAS $26,265.00
7. Provide iPad/iPhones (one time charge) and monthly plan - Not Funded for FY15 PS.CENTRAL.SLAOSLEAS $0.00
8. Purchase Passport Repeater System Equipment and assist with installation- scope is included E1.C1.D.WNBITT231 $0.00
in SLA-INFR-00034

9. Printer Repair PS.CENTRAL.SLA18PRNT $15,759.00
10. Skip this line. $0.00

SUMMARY for SRR Computer and Communication Services

$1,640,054.00

SLA-ITTL-0019 1. Provide IT application direct services and support to Liquid Waste PS.CENTRAL.SLAOS8COMP $227,935.00
2. Provide IT Computing Infrastructure direct services and support to Liquid Waste PS.CENTRAL.SLA0O8COMP $520,874.00
3. Provide Incremental Software & Hardware Support for SRR Labor and Non-Labor PS.CENTRAL.SLAOS8COMP $17,141.00
4. PeopleSoft/Puridiom Interface PS.BUSSYST.SLA12PURI $0.00
5. Provide Additional Server for "Special Litigation" UN.00.UNALEGESM $0.00
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6. Provide Additional Server for "Standard Litigation" PS.CENTRAL.SLAOS8COMP $7,880.00
7. Adobe Creative Cloud / Other new Software for SRR Program Support Personnel PS.CENTRAL.SLAOS8COMP $14,372.00
SUMMARY for SRR Software Applications & Computing Infrastructure $788,202.00
SLA-CONS-00012 | 1. DWPF AND Saltstone - STR Support E1.C1.D.W10OPA3SLA $86,000.00
2. SS Waste Disposition - STR Support - No FY16 Funding -included in Line 1 $0.00
3. HTF/FTF/ETP - STR Support E1.C1.D.WNBCON123 $80,000.00
SUMMARY for STR Support $166,000.00
SLA-CONS-00026 | 1. Tank Farm CMO E1.C1.D.WNBCON101 $800,000.00
2. S-Area CMO (DWPF) and Saltstone CMO E1.C1.D.W10OPA3SLA $270,000.00
3. S-Area CMO (DWPF) - For FY-14, FY-15 & FY-16 this line has been included in Line 2 $0.00
4. Melter 4 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1SM4PS26 $0.00
5. SDU 3/5 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z03SURV $0.00
6. SDU 6 Site Prep. - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z06SPCN $0.00
7. Tank 10 - Project Support - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX10CNFS $0.00
8. Tank 15 - E1.C1.D.WRX15CNFS $90,000.00
9. Tank 16 - NO SCOPE CURRENTLY PLANNED FOR FY-16 $0.00
10. 8H Retention Basin Modifications - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRBCSHBTN $0.00
11. Tank 9 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX09CNFS $0.00
12. Tank 5 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRO05BSLA9 $0.00
13. Tank 6 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRO06BSLA9 $0.00
14. SSRT - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1ZDPDPEC $0.00
15. Fabricate 2F Lift Jumper - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WNBCON26F $0.00

SUMMARY for Construction Services

$1,160,000.00

SLA-CONS-00027 | 1. Tank 11 Pump Work - NOT FUNDED THIS FY E1.C1.D.WR11PMPWK $0.00
2. Vault 4 - Concrete pump truck (63 meter) E1.C1.D.W1PV4SCO01 $0.00
3. Z4 Basin - Concrete Pump Truck (32 meter) - NOT FUNDED THIS FY E1.C1.D.W1PZAFLMT $0.00
4. Tank 12 Chromate Line Hot Tap - NOT FUNDED THIS FY E1.C1.D.WR1230CS2 $0.00
5. SDI East / West Soil Boring - NOT FUNDED THIS FY E1.C1.D.WRSXLTSB2 $0.00
6. SDU 6 Port-O-Let Service - Cell Construction - NOT FUNDED THIS FY E1.C1.D.W1Z06CESB $0.00
7. SDU 6 Port-O-Let Service - BOP Construction - NOT FUNDED THIS FY E1.C1.D.W1Z06SLA9 $0.00
SUMMARY for Laundry and Miscellaneous Services Part 2 $0.00
SLA-CONS-00029 | 1. Tank 12 Closure E1.C1.D.WR1230LBL $2,000.00
2. Tank 16 Closure (No Scope Currently Planned for FY 16) E1.C1.D.WR1628LBL $0.00
3. Tank 26 Closure E1.C1.D.WR26BCSLA $46,000.00
4. HTF Pipe Bridge, Limited Area Fence (LA) Installation E1.C1.D.WNBCON294 $100,000.00
5. Tank Closure MAINT./MONT, (M&M) E1.C1.D.WRTFMMCW1 $1,500.00
6. WD Disposal MAINT./MONT. (SDF) E1.C1.D.W1DZDISMT $1,500.00
7. SDI Tk 49 Blend & Feed E1.C1.D.WRHS49362 $69,236.00
8. SDU-6 BOP, Sand Blast and Coat 3" Piping E1.C1.D.W1Z06SA9P $10,000.00
9. SDU-6 BOP, General Support E1.C1.D.W1Z06SLA9 $82,000.00
10. Tank 49 Core & Jacket Pipe Fabrication - No Scope Currently Planned for FY 16 E1.C1.D.WRHS49SR2 $0.00
11. SDI East/West Transfer Lines E1.C1.D.WRSLXTSL9 $21,517.00
12. SDI DWPF Modifications E1.C1.D.WRSMODSL9 $329,255.00
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13. SRNS to perform cost estimate for MCU Continued Operations Modifcations to Tank 49 E1.C1.D.WRHS49734 $500.00
SUMMARY for Construction Services $663,508.00
SLA-CONS-0022 1. Laundry Services DWPF / Saltstone E1.C1.D.W10OPO3SLA $55,000.00
2. Laundry Services Saltstone - NOT FUNDED THIS FY - Consolidated into line 1 $0.00
3. Laundry Services HTF/FTF/ETP E1.C1.D.WNBCON223 $110,000.00
4. Miscellaneous Services for DWPF / Salstone E1.C1.D.W10PA3SLA $155,000.00
5. Miscellaneous Services for DWPF Canister Production --NOT FUNDED THIS FY - Consolidated $0.00
into line 4
6. Miscellaneous Services for Saltstone Maintenance - NOT FUNDED THIS FY - Consolidated $0.00
into line 4
7. Miscellaneous Services for Saltstone Construction - NOT FUNDED THIS FY - Consolidated into E1.C1.D. $0.00
line 4
8. Miscellaneous Services for HTF/FTF/ETP Sludge/Processing Support E1.C1.D.WNBCON228 $9,000.00
9. Miscellaneous Services for HTF/FTF/ETP Maintenance Support E1.C1.D.WNBCON229 $110,000.00
10. Miscellaneous Services for HTF/FTF/ETP Infrastructure Support E1.C1.D.WNBCON22A $25,000.00
11. Miscellaneous Services for LWO Program Support PS.CENTRAL.CENMATO003 $5,000.00
12. Tank 16 Annulus Cleaning Support - Augusta Industrial - -NOT FUNDED THIS FY E1.C1.D.WRX16ACAI $0.00
13. Public Affairs - Energy Daily Subscription Renewal PS.PUBAFFS.PUBSCR002 $2,900.00
14. Tank 18 & 19 Tent Rental - -NOT FUNDED THIS FY E1.C1.D.WR19BTENT $0.00
15. WRTC Office Support for Well Inspect/Repair at TNX E1.C1.D.WRTCMSLA9 $10,000.00
SUMMARY for Laundry and Miscellaneous Services $481,900.00
SLA-DOCI-0007 1. SRNS Engineering and Operations Document Control (EODC) Group to provided Document PS.CENTRAL.SLA02DOCU $800,000.00
Control services to SRR. Includes $20,000.00 budgeted for overtime.
2. Printing and Reproduction Services to SRR Liquid Waste (LW) General / Support -LINE NOT E1.C1.S.WRPDOCO007 $0.00
FUNDED IN FY16
3. Printing and Reproduction Services to SRR DWPF -LINE NOT FUNDED IN FY16 E1.C1.D.WNSDCQ703 $0.00
4. Printing and Reproduction Services to SRR Saltstone - LINE NOT FUNDED IN FY16 E1.C1.D.WNZDCO0704 $0.00
5. Printing and Reproduction Services to SRR Liquid Waste Tank Farms / ETP -LINE NOT E1.C1.D.WNBDOCO075 $0.00
FUNDED IN FY16
6. Printing and Reproduction Services to SRR Corporate - LINE NOT FUNDED IN FY16 UN.00.UNALLOWA1 $0.00
SUMMARY for Document Control Services $800,000.00
SLA-ENGR-00033 | 1. Tank 16 - Annulus Cleaning - NOT FUNDED For FY16 e1.c1.d.WRX16ACD4 $0.00
2. ELAWD Dry Feeds - NOT FUNDED For FY16 E1.C1.D.WRSELSL10 $0.00
3. ELAWD Balance Of Plan - NOT FUNDED For FY16 E1.C1.D.WRSELBOP2 $0.00
4. SSRT Piping, Pumps, Agitator Design - NOT FUNDED For FY16 E1.C1.D.W1ZDPDS04 $0.00
5. SSRT/SFT Admin Tie In - NOT FUNDED For FY16 E1.C1.D.W1ZDPDS07 $0.00
6. Tank 16 - Primary Ventilation System - NOT FUNDED For FY16 E1.C1.D.WRX16ACD1 $0.00
7. SDU 3&5 - NOT FUNDED For FY16 E1.C1.D.W1Z03TECC $0.00
8. SDU-6 Civil/Site Preparation - NOT FUNDED For FY16 E1.C1.D.W1Z06TDCD $0.00
9. SDU-6 BOP - S/C Specification Support - NOT FUNDED For FY16 E1.C1.D.W1Z06BPGD $0.00
10. Tank 05 - NOT FUNDED For FY16 E1.C1.D.WRO05BSL10 $0.00
11. Tank 15 - NOT FUNDED For FY16 E1.C1.D.WRX15DMIX $0.00
12. Tank 33 - NOT FUNDED For FY16 E1.C1.D.WR33BSL10 $0.00
13. SDU-6 Civil/Site Preparation - Stormwater Permit Support/Maint/General Support. E1.C1.D.W1Z06CET3 $19,000.00
14. Modify Z-Area Retention Basin No. 4 - NOT FUNDED For FY16 E1.C1.D.W10PA6V4B $0.00
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15. Z Area Retention Basin No. 4 T3 Design Suppor - NOT FUNDED For FY16 E1.C1.D.W1PZ4SRNS $0.00
SUMMARY for Speciality Design Support $19,000.00
SLA-ENGR-00039 | 1. Provide Hood Velocity & Air Balance for Tank Farms & ETP E1.C1.D.WNBENG391 $50,000.00

2. Provide Hood Velocity & Air Balance for DWPF and Saltstone E1.C1.D.W10PA2SLA $30,000.00
SUMMARY for Hood Velocity & Air Balance Support $80,000.00
SLA-ENGR-00040 | 1. Tank Farm / ETP Packaging and Transportation Procedure Support E1.C1.D.WNBENG401 $7,500.00

2. DWPF / Saltstone Packaging and Transportation Procedure Support E1.C1.D.W10PA2SLA $9,600.00

3. Tank Farm / ETP Packaging and Transportation Vendor Submittal Review and Misc Support E1.C1.D.WNBENG403 $12,000.00

4. Provide Support to Ship Rad Con Instruments, sources, etc. to NWP/ WIPP - NOT FUNDED UR.WD.WRGMOS518 $0.00

THIS YEAR

5. DWPF /Saltstone Packaging and Transportation Vendor Submittal Review and Misc Support E1.C1.D.W10PA2SLA $12,000.00

6. Tank Closure Packaging and Transportation Vendor Submittal Review and Misc Support E1.C1.D.WRTCMSXP9 $12,000.00
SUMMARY for Packaging & Transporation Engineering Support $53,100.00
SLA-ENGR-00041 1. SSRT Structural Mechanics Piping Analysis & Nozzle Load Evaluation - NOT FUNDED for FY16 E1.C1.D.W1ZSSRTDE $0.00

2. Tank 26 CSMP Jet Impingement, Drop Calc & Related Pump Evaluations - NOT FUNDED For E1.C1.D.WR26BDSD5 $0.00

FY16

3. Vault 4 - Assess the conditions (i.e., presence of waste bags) in Vault 4, Cells C and | - NOT E1.C1.D.W1DZSRSL3 $0.00

FUNDED For FY16

4. Tank 15 Type | and Il Tank Fill Limit Evaluations - NOT FUNDED For FY16 E1.C1.D.WRX15DST3 $0.00

5. Testing Services for SRR SME E1.C1.D.W1DZSDUSA $10,000.00

6. SDI 511-S Facility Structural Mechanics Evaluations Identified in HLW-DWPF-TTR-2009-0025 - E1.C1.D.WRSMODSL1 $30,544.00

Backfit Analysis (TTR-00025)
SUMMARY for Specialty Design Support $40,544.00
SLA-ENGR-0018 1. Provide SPF Database Management for Tank Farms & ETP E1.C1.D.WNBENG181 $48,500.00

2. Provide SPF Database Management for DWP AND Saltstone E1.C1.D.W10OPA2SLA $35,000.00

3. Provide SPF Database Management for Saltstone - INCLUDED IN LINE 2 $0.00

4. Provide NEC Training for Desing Services Personnel - Not Funded this FY PS.DESERVS.DESTRN014 $0.00
SUMMARY for Engineering Support $83,500.00
SLA-ENGR-0021 1. SRNS will provide licensed use, software quality assurance, load access and instructions of PS.DESERVS.SLAT10ENGA $542,544.00

design software along with orientation training and subsequent upgrades to SRR. If requested,

Engineering Automation will review SRR Automation Plans and provide recommendations for

appropriate strategy. Support is provided Monday through Thursday from 7:00 am to 5:00 pm.

Support is provided to SRR Design Services' personnel and SRR personnel performing work in

support of SRR Design Services.

2. Engineering automation software licenses will be held by SRNS. The cost of the software PS.DESERVS.SLA10ENGA $269,710.00

license will be provided to SRR on a pro-rated basis. SRNS will provide licensed use of design

software along with orientation training and subsequent upgrades to SRR as described on page 2

of SLA.

3. Tank 48 Automation Support (PDMS) - NOT FUNDED For FY16 E1.C1.D.W1T48TSUS was E1.C1.D.W1T48DDSA $0.00

4. SCIX Automation Support (3D Modeling) - NOT FUNDED for FY16 E1.C1.D.WRHS1P10D $0.00
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5. SDU-6 STADD Software seats (2) - NOT FUNDED For FY16 E1.C1.D.W1Z06BPDS $0.00
6. SSWT Automation Support (3D Modeling) - NOT FUNDED For FY16 E1.C1.D.WRBSCIXSP $0.00
SUMMARY for Engineering Automation $812,254.00
SLA-ENGR-0022 1. H/IFTF Facility E1.C1.D.WNBENG221 $85,860.00
2. Dry Frit System - NOT FUNDED For FY16 E1.C1.D.W1SDFDSNO $0.00
3. S/Z Facility E1.C1.D.W10PA2SLA $130,380.00
4. Z-Area Facility Saltstone - NOT FUNDED For FY16 $0.00
5. Tank 48 - NOT FUNDED For FY16 E1.C1.D.W1T48DD05 $0.00
6. Tank 42 - NOT FUNDED For FY16 N/A - $0 authorized $0.00
7. Scope has been Removed - NOT FUNDED For FY16 N/A - Scope Removed $0.00
8. Disposal Cells 3 & 5 - NOT FUNDED For FY16 E1.C1.D.W1Z03DGEO $0.00
9. Disposal Cells 6 & 7 - NOT FUNDED For FY16 E1.C1.D.W1Z06DGEO $0.00
10. FESV #3-4 - NOT FUNDED For FY16 E1.C1.D.W1SFE3GEO $0.00
11. Vault #1 - NOT FUNDED For FY16 $0.00
12. Tank 15 - NOT FUNDED For FY16 E1.C1.D.WRX15DMIX $0.00
13. Tank 4 - NOT FUNDED For FY16 E1.C1.D.WR04SENG2 $0.00
14. F-Tank Farm - NOT FUNDED For FY16 E1.C1.D.WRTFBDCWD $0.00
15. Vault #2 - NOT FUNDED For FY16 E1.C1.D.W1Z02GEOT $0.00
SUMMARY for Speciality Design Support - BASE Scope $216,240.00
SLA-ENGR-0027 1. ELAWD Support - NOT FUNDED FOR FY16 E1.C1.D.WRSELDFMB $0.00
2. Piping Analysis - SSI Common Utilities - NOT FUNDED FOR FY16 E1.C1.D.WNBEHCRPA $0.00
3. SCIX - Title Il Fire Protection & Alarm System Design - NOT FUNDED FOR FY16 E1.C1.D.WRHS1UTIL $0.00
4. S-Area East West Transfer Lines - Soil Boring Support - NOT FUNDED For FY16 E1.C1.D.WRSXLTSB2 $0.00
5. HTF Chemical Addition - NOT FUNDED FOR FY16 E1.C1.D.WNBENG275 $0.00
6. SDU6 Geotech Support E1.C1.D.W1Z06GEO2 $87,241.00
7. SDUBG Site Preparation - NOT FUNDED FOR FY16 E1.C1.D.W1Z06SPRP $0.00
8. SDU6 MACTEC Analysis - NOT FUNDED FOR FY16 E1.C1.D.W1Z06URBD $0.00
9. SSRT Support - NOT FUNDED FOR FY16 E1.C1.D.W1RDPDTL3 $0.00
10. Tank 12 - NOT FUNDED FOR FY16 E1.C1.D.WR12CCOA4 $0.00
11. Tank 10 - NOT FUNDED FOR FY16 E1.C1.D.WRX10TSD1 $0.00
12. SDIP, Blend & Feed, Tank 24 - NOT FUNDED FOR FY16 E1.C1.D.WRHSD24D3 $0.00
13. SDU6 Tank Specification - NOT FUNDED FOR FY16 E1.C1.D.W1Z06TDSP $0.00
14. Dry Cask Storage - NOT FUNDED FOR FY16 E1.C1.D.WRZDCSCDS $0.00
15. Tank 16 - NOT FUNDED FOR FY16 E1.C1.D.WRX16ACD5 $0.00
SUMMARY for Speciality Designh Support - BASE $87,241.00
SLA-ESQH-00020 | 1. Provide laboratory services to include analysis of environmental andRAD industrial hygiene E1.C1.D.WNBESH201 $142,000.00
sampling data for F and H Tank Farm and ETP
2. Provide laboratory services to include analysis of environmental and RAD industrial hygiene E1.C1.D.W10OPA4SLA $25,500.00
sampling data for DWPF/Saltstone
3. Provide laboratory services to include analysis of environmental and industrial hygiene $0.00
sampling data for Saltstone - CONSOLIDATED INTO LINE 2 IN FY14 - Not funded for FY16)
4. Provide asbestos and lead sampling, testing, and permitting for F and H Tank Farm/ETP E1.C1.D.WNBESH204 $2,000.00
5. Provide asbestos and lead sampling, testing, and permitting for DWPF and Saltstone E1.C1.D.W10OPH4SLA $6,000.00
6. Whole Body Monitoring / Bioassay Support to NWP/WIPP (Not funded for FY16) UR.WD.WRGMOS524 $0.00
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7. Repair Equpment Returned From WIPP (Not funded for FY16) UR.WD.WRGMOS518 $0.00
8. Sample Saltstone Z-01 Outfall and Drainage Ditch per attached Sample Plan SRR-ESH-2014- E1.C1.D.W10PA4SLA $4,000.00
00090 / SRNS-RP-2014-00536
SUMMARY for IH/Environmental Laboratory Analysis and Asbestos Abatement $179,500.00
SLA-ESQH-00025 | 1. Tank Farm Facilities (HTF, FTF, ETP) NDE, concrete testing services and Quality Inspection E1.C1.D.WNBESH251 $285,000.00
Services
2. DWPF & Saltstone Facility NDE, concrete testing services and Quality Inspection Services E1.C1.D.W10PI4SLA $200,000.00
3. Saltstone Facility NDE, concrete testing services and Quality Inspection Services- NOT $0.00
FUNDED FOR FY15 - Consolidated into line 2
4. Melter 4 NDE, Concrete testing, and Civil Inspection services - Not Funded FY15 E1.C1.D.W1SM4PNDE $0.00
5. Tank 6 Project NDE Inspection services - Not Funded FY15 E1.C1.D.WR06BTG04 $0.00
6. Tank 5 Project NDE Inspection services - Not Funded FY15 E1.C1.D.WR05BTG04 $0.00
7. Tank 18 Point of Placement Testing Support (concrete) complete - Not Funded FY15 E1.C1.D.WR18BGRS4 $0.00
8. Tank 19 Point of Placement Testing Support (concrete) complete - - Not Funded FY15 E1.C1.D.WR19BGRS4 $0.00
9. Tank 4 Project NDE Inspection Services - Not Funded FY15 E1.C1.D.WR04STG04 $0.00
10. Tank 15 Project NDE Inspection Services - E1.C1.D.WRX15QH25 $20,000.00
11. Saltstone SDU Concrete Cylinder Pickup and Storage - WBS#01.90.03.22.01.03 - Not Funded E1.C1.D.W1DZCCSMM $0.00
FY15
12. SDU 6 Cell QC Support E1.C1.D.W1Z06QCCE $165,000.00
13. SDU 3&5 NDE, Concrete testing, and Civil Inspection services - complete, - Not Funded FY15 E1.C1.D.W1Z03SLAS $0.00
14. SDI SS Tank 50 RTS (SSRT) NDE, Concrete testing, and Civil Inspection services - Not E1.C1.D.W1ZDPDPEC $0.00
Funded FY16
15. Tank 10 NDE, Concrete testing, and Civil Inspection services - Not funded in FY16 E1.C1.D.WRX10NDET $0.00
SUMMARY for NDE & Concrete Testing Services $670,000.00
SLA-ESQH-00040 | 1. Tank 16 Grout Prep NDE Support E1.C1.D.WRX1629ND $20,000.00
2. Vault 4 NDE Support for concrete testing - Project complete E1.C1.D.W1PV4SRNS $0.00
3. Tank 26 E1.C1.D.WR26BNDET $40,000.00
4. Tank 12 NDE E1.C1.D.WR1230NDE $151,500.00
5. SDU 6 BOP - NDE weld examinations for pipe bridge E1.C1.D.W1Z06SA4B $14,699.00
6. SDU 6 BOP - NDE weld examinations for grout line pipe E1.C1.D.W1Z06SA4G $15,000.00
7. SDU 6 BOP - NDE & concrete testing E1.C1.D.W1Z06SLA4 $15,000.00
8. TC Grout SME Testing Services E1.C1.D.WRTCSLURS $20,000.00
9. WT Grout SME Testing Services E1.C1.D.W1DZATRT6 $30,000.00
10. SDI Tank 49 Blend & Feed Rock Back Backfill - NDE, Soil Compaction Testing - Proctor E1.C1.D.WRHS49SR2 $5,000.00
Testing.
11. SDI-511S Modification/Jumper Fabrication NDE E1.C1.D.WRSMODNDE $10,000.00
12. SWPF Intergration East Transfer Line NDE E1.C1.D.WRSLXTNDE $23,800.00
13. SDI Tk49 Blend & Feed Roadway Work - NDE Concrete Placements E1.C1.D.WRHS49361 $100,000.00
14. SDU 6 BOP - SRNS QC Special Inspector Support E1.C1.D.W1Z06BPQC $13,000.00
SUMMARY for NDE & Concrete Testing Part 2 $457,999.00
SLA-HR-00010 1. Employee Assistance Program Administration for SRR PS.HUMRESR.SLAO02EAP1 $31,696.00
2. Training moved to SLA-TRN-0001 for FY12 E1.C1.S.WRPHURO010 $0.00
SUMMARY for Human Resources Services $31,696.00
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SLA-HR-00013 1. Benefits Adminstration PS.HUMRESR.SLA12HRPS $233,280.00
2. Workforce Restructuring - Not Funded in FY16 E1.C1.D.WRWSR3WFR $0.00
SUMMARY for Benefits Adminstration $233,280.00
SLA-INFR-00040 1. Tank Farm PECMC E1.C1.D.WNBINF401 $2,000,000.00
2. DWPF & Saltstone PECMC E1.C1.D.W10OPB1SLA $500,000.00
3. S-Area (DWPF) PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 $0.00
4. SDU 3/5 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z03TECC $0.00
5. SDU 6 Site Prep PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 Changed to E1.C1.D.W1Z06SPCX from $0.00
E1.C1.D.W1Z06CSLA at the request of Bob Michaud
11-27-12
6. SSRT PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1ZDPDPEC $0.00
7. Melter 4 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1SM4PPEC $0.00
8. 281-8H Basin - NO SCOPE CURRENTLY PLANNED FOR FY-16 $0.00
9. SDU6 PECMC Temp. Pwr. Instl. - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z06CNSP $0.00
10. Saltstone Z04 Basin - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W10PAGVAE $0.00
11. Tank 26 PECMC E1.C1.D.WR26BPECM $95,000.00
12. Vault 4 Stabilization - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1PV4SRNS $0.00
13. Large Tank Strike - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRLTSPECM $0.00
14. Disassemble and replace parts to support decon of Grove Crane @ DWPF - E1.C1.D.W10PB1SLA $20,300.00
15. Interim Canister Storage - Double Stack PECMC Support E1.C1.D.WICSDSPE1 $10,000.00
SUMMARY for PECMC Services $2,625,300.00
SLA-INFR-00042 1. Tank 5 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRO05BSLA2 $0.00
2. Tank 6 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRO06BSLA2 $0.00
3. Tank 18 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR18BSLA2 $0.00
4. Tank 19 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR19BSLA2 $0.00
5. Tank 10 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX10PECM $0.00
6. Tank 12 PECMC E1.C1.D.WR1230PM1 $66,000.00
7. Tank 15 PECMC E1.C1.D.WRX15PECM $120,000.00
8. Tank 16 PECMC - FY13 Sampling - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX16PECM $0.00
9. Tank Closure Support PECMC E1.C1.D.WRTCMSXP9 $35,100.00
10. Tank 11 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR1130P11 $0.00
11. Tank 9 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX09PECM $0.00
12. Tank 15 SMP Testing PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRTX15PET $0.00
13. TNX SMP TESTING - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRTX26PET $0.00
14. Tank 16 PECMC - Grout Prep - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX1629PM $0.00
15. Tank 33 PECMC NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR33BPECM $0.00
SUMMARY for PECMC Services Part 2 $221,100.00
SLA-INFR-00044 1. SDU-6, BOP E1.C1.D.W1Z06SL13 $145,427.00
2. Tank 49 Core & Jacket Pipe Installation - Rock Bank E1.C1.D.WRHS49SR2 $5,000.00
3. Tank 16 Grout Addition E1.C1.D.WRX1630PM $55,000.00
4. SDU-6 Well Suppor - No scope planned for FY-16 E1.C1.D.W1Z06WESB $0.00
5. Double Stack: GWSB |, DWPF E1.C1.D.WICSDSPE2 $10,000.00
6. Trailer/generator for SDU 6 MIEES testing E1.C1.D.W1Z06PCES $800.00
7. SDI East/West Transfer Lines E1.C1.D.WRSXLSL13 $15,000.00
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8. SDI DWPF Modifications E1.C1.D.WRSMDSL13 $5,000.00
9. SDI Tank 49 Roadway Transfer Line E1.C1.D.WRHS49363 $155,000.00
10. DWPF Truckwell Truck G82-00125 Tire Replacement E1.C1.D.W10OPB1SLA $27,000.00
11. HTF East Hill Bridge E1.C1.D.WNBINF44B $300,000.00
12. SDU 6 - Cell E1.C1.D.W1Z06LTSC $5,000.00
SUMMARY for PECMC Services Part 3 $723,227.00
SLA-INFR-00045 1. Tk 12 Fuel E1.C1.D.WR1230FUE $5,000.00
2.SDU 6 - FUEL - CELL EQUIPMENT E1.C1.D.W1Z06CEEQ $0.00
3.SDU 6 - FUEL - CELL QUALITY E1.C1.D.W1Z06QCCE $0.00
4.SDU 6 - FUEL - GENERAL E1.C1.D.W1Z06ALL1 $1,500.00
5. SDU 6 - FUEL - WELL MAINT/TEST E1.C1.D.W1Z06WESB $5,000.00
6. DWPF MOD FUELING E1.C1.D.WRSMODCEQ $5,000.00
7. EAST WEST TRANSFER LINE FUELING E1.C1.D.WRSXLTCEQ $5,000.00
SUMMARY for Infrastructure Part 4 $21,500.00

by Tank Farm.

SLA-INFR-0031 1. Tank Farm/ETP E1.C1.D.WNBINF311 $2,940,000.00
2. DWPF / Saltstone E1.C1.D.W1OPA1SLA $2,600,000.00
3. Saltstone - - NOT FUNDED THIS FY- Consolidated into line 2 $0.00
4. LWO Program Support PS.CENTRAL.SLA02BLDG $100,000.00
5. Corporate Funded Events UN.00.UNALLOWA1 $0.00
6. Tank 5 - ROSC - - NOT FUNDED THIS FY E1.C1.D.WR05BROSC $0.00
7. Tank 6 - ROSC - - NOT FUNDED THIS FY E1.C1.D.WR06BROSC $0.00
8. Tank 14 - - NOT FUNDED THIS FY E1.C1.D.WRX14WRF2 $0.00
9. Tank 16 ROSC - NOT FUNDED THIS FY E1.C1.D.WRX1629RC $0.00
10. Tank18 & 19 - Closure - ROSC - - NOT FUNDED THIS FY E1.C1.D.WR19BSLA2 $0.00
11. Tank 42 - - NOT FUNDED THIS FY E1.C1.D.WRNT42ESL $0.00
12. Tank 4 - NOT FUNDED THIS FY E1.C1.D.WR04SROS1 $0.00
13. Tank 41 SCIX Containment Shop Services (ROSC) - NOT FUNDED THIS FY E1.C1.D.WRHS1DRCM $0.00
14. Remove trees and clear land adjacent to TNX. Install gravel crane pad. - - NOT FUNDED E1.C1.D.WRTCMSCO02 $0.00
THIS FY
15. SCIX Project Support - - NOT FUNDED THIS FY E1.C1.D.WRHS1P2CO $0.00

SUMMARY for Infrastructrure Services Base Scope $5,640,000.00

SLA-INFR-0034 1. Tank 48 Project Support - NOT FUNDED THIS FY changed to E1.C1.D.W1T48SUSP per request from $0.00

Bailey on 4/3/12

2. Tank 37 Return to Service ROSC - NOT FUNDED THIS FY E1.C1.D.WNBT37SL1 $0.00
3. Tank 12 ROSC and DOP Testing and Gauge calibrations and Fuel E1.C1.D.WR1230RS1 $5,000.00
4. DWPF Canistor Grapple Fabrication - NOT FUNDED THIS FY $0.00
5. Tank 15 ROSC E1.C1.D.WRX15RSC1 $30,000.00
6. Tank 7 ROSC - NOT FUNDED THIS FY E1.C1.D.WR07BROSC $0.00
7. Tank 11 ROSC - NOT FUNDED THIS FY E1.C1.D.WR1130R11 $0.00
8. SCIX Moves - NOT FUNDED THIS FY $0.00
9. SDU 6 - Trailer Maintenance E1.C1.D.W1Z06ALL1 $2,000.00
10. Waste Removal & Tank Closure Office Project Support - Herbicide for TNX E1.C1.D.WRTCMTNXH $1,500.00
11. Tank Farm Ops - Purchase Material and Fabricate/Repair TTJ and Dip Tunbes as requested E1.C1.D.WNBINF34B $400,000.00
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12. SDU 3 & 5 Trailer Maintenance - NOT FUNDED THIS FY E1.C1.D.W1Z03PMPM $0.00
13. Tank 10 FUEL - NOT FUNDED THIS FY E1.C1.D.WRX10ROSC $0.00
14. Pagers, Radios and SAS/PA Support PS.CENTRAL.SLA34PAGE $124,000.00
15. PassPort Trunking Project - Control Room Communications - NOT FUNDED THIS FY E1.C1.D.WNBINF34F $0.00
SUMMARY for Infrastructrure Services Base Scope - Part 2 $562,500.00
SLA_INFR_0043 1. GSA Vehicle for support to the SWPF Support Project - - NOT FUNDED THIS FY E1.C2.D.W2LSWO00PM $0.00
2. Perform GAP Analysis of DOE Procedures Standard 1029-92 vs SCD15 and provide written $0.00
report - - - NOT FUNDED THIS FY
3. SSRT - RICE Diesel Generator Support -- NOT FUNDED THIS FY E1.C1.D.W1ZSZRICE $0.00
4. Radios - Newberry Hall Security --- NOT FUNDED THIS FY E1.C1.D.WRWSR3WFR $0.00
5. Provide Fuel to TNX (Tank 15 SMP Testing) for SRR NON PEMC Equipt - - NOT FUNDED E1.C1.D.WRTX15PET( $0.00
THIS FY
6. Provide Fuel to (TNX CE SMP Testing) for SRR NON PEMC Equipt -- NOT FUNDED THIS FY E1.C1.D.WRTX26PET( $0.00
E1.C1.D.WRTX26PET(]
E1.C1.D.WRTX26PET(]
E1.C1.D.WRTX26PET
7. Provide plastic suits, fresh air hoods and hoses for NWP/WIPP - - NOT FUNDED THIS FY UR.WD.WRGMOS518 $0.00
8. SRNS to loan SRR a mechanic qualified to service breathing air compressors at NWP/WIPP - - UR.WD.WRAQ71669 $0.00
NOT FUNDED THIS FY
9. Provide Van /Driver for WIPP SME Shadowing tours - - NOT FUNDED THIS FY UR.WD.WRGMOS518 $0.00
10. Tank 21 Large Tank Strike ROSC Support - NOT FUNDED THIS FY WRLTSROSC $0.00
11. Tank 26 ROSC Support, Fuel costs for SRR Non-PECMC Equipiment, Fire System Services E1.C1.D.WR26BPECM $17,000.00
12. SDU 6 BOP - Fueling for SRR non-PECMC equipment and RICE Generator E1.C1.D.W1Z06SLA2 $15,000.00
13. SRR Integrated PISA Team E1.C1.D.W1SAROPC2 $18,000.00
14. SDI Tank 49 B&F Rock Bank E1.C1.D.WRHS49SC2 $2,000.00
15. SDI Tank 49 B&F Road Way E1.C1.D.WRHS49364 $2,000.00
SUMMARY for Infrastructure Part 3 $54,000.00
SLA-NMD-0001 1. Provide Nitric Acid to DWPF E1.C1.D.W10OPAOSLA $7,000.00
2. Hot Sampler Shielding - NO FY15 FUNDING E1.C1.D.WNBHOTSAM $0.00
SUMMARY for Provide Nitric Acid to SRR Facilities $7,000.00
SLA-PRCR-0009 1. DWPF and Saltstone In storage Maintenance Services for Spares E1.C1.D.W10OPS3SLA $7,000.00
2. HTF, FTF, ETP after hours SRNS stores warehouse access for emergency material E1.C1.D.WNBPRC092 $6,000.00
requirements
3. Saltstone In storage Maintenance Services for Spares -No FY15 Funding - Scope included in $0.00
line 1
4. HTF,FTF, and ETP - In Storage Maintenance Services for Spares E1.C1.D.WNBPRC094 $60,000.00
5. DWPF and Saltstone after hours SRNS stores warehouse access for emergency material E1.C1.D.W10PS3SLA $2,500.00
requirements
6. Saltstone after hours SRNS stores warehouse access for emergency material requirements - $0.00
No FY15 Funding - Scope included in line 5
7. DWPF MAC PECMC Equipment - No FY15 Funding $0.00
8. Tank Farm MAC PECMC Equipment - No FY15 Funding E1.C1.D.WNBPRC098 $0.00
9. Provide support for dedicated spare parts team focused on DWPF equipment reliability for $0.00
minimum of 3 months - No FY15 Funding
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SUMMARY for Material Access Center / Field Procurement Engineering Services $75,500.00
SLA-PUBA-0005 1. SRNS Public Affairs organization to provide Audio Visual Services to SRR via subcontract PS.PUBAFFS.SLA02SCWK[ $19,000.00
services provide through American Audio Visual Services. PS.PUBAFFS.SLA02SCWKIJ
PS.PUBAFFS.SLA02SCWK
2. Line not used N/A - $0 authorized $0.00
3. SRNS to provide support for public notification of 2 DOE/DHEC /SRR public meetings PS.PUBAFFS.SLA02SCWK $10,000.00
4. SRNS to Provide Graphic Design Support to SRR - Line not funded for FY15 E1.C1.S.WRPPUA005 $0.00
5. Provide up to 5 High School Students in the School to Work Program - Line not funded for FY15 E1.C1.S.WRPPUA005 $0.00
6. Provide up to 10 Technical College Students in the School to Work Program. - Line not funded E1.C1.S.WRPPUA005 $0.00
for FY15
7. SRNS to provide photography and video technical documentation support when and where PS.PUBAFFS.SLA02SCWK $500.00
security clearances and special training requirements are needed (e.g. aerials, document
incidents).
8. SRNS to provide building/security for FY12 WFR Benefits Overview Mtg. and Retiree Drop-off E1.C1.D.WRWSR3WFR $0.00
Sessions - NOT FUNDED FOR FY15
SUMMARY for Public Affairs support $29,500.00
SLA-SRNL-00051 1. Project Support - NOT FUNED FOR FY2016 E1.C1.D.W1T48TSUS $0.00
2. Experimental Support - NOT FUNED FOR FY2016 E1.C1.D.W1T48TSUS $0.00
3. Store Samples & Chemicals until ready for disposal - NOT FUNED FOR FY2016 E1.C1.D.WNBT48SN6 $0.00
4. Composite Samples & Perform Analysis - Purchase Order Closure Activities - Blue Grass E1.C1.D.WNBT48SN7 $0.00
Chemicals, UGA/SREL, & Mercer University - NOT FUNDED FOR FY2016
5. Dispose of FBSR Samples and Blue Grass Chemical Tank 48 PUREX Simulant. E1.C1.D.WNBT48SN5 $4,500.00
6. Dispose of FBSR Chemicals currently stored at SRNL, N-Area, Port City Logistics (Salt E1.C1.D.WNBT48SN7 $0.00
Solution), & Optima Chemical (NaTPB) - NOT FUNDED FOR FY2016
7. LINE NOT USED $0.00
SUMMARY for Tank 48 Treatment Project (TTP) Support $4,500.00
I
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SLA-SRNL-00052

1. DWPF and Saltstone SRNL Support - Research & development work required for facility
operation/support, sludge batch and saltstone processing efforts and process enhancements.
Majority of work scope is controlled by TTRs/TARs and is tracked in the DWPF/Saltstone POW.
This item number also supports staff augmentation from SRNL, as needed. The fiscal year dollar
amount is an estimate based on FY2014 funding. The fiscal year estimate is likely to change
based on authorized budget. Work Scope includes, but is not limited to:[

- Environmental sampling[J

- Equipment calibration support [J

- Non Destructive Examination (NDE) [J

- Consulting Services (flow sheet, analytical support, equipment, etc.)[]

- Facility receipt and inspection for antifoam and frit [

- Statistical support [

- Failure analysis, testing, and welding support [

- Remote equipment support (lab, camera design, testing and fabrication, radar probe, GC
Support, etc.)

- Modeling(J

- PIN Acceptance Testing [

- Radionuclide characterization, analyses and flowsheet testing (WAPS, glass sample analysis,
washing and CPC qualification flow sheet testing, salt batch issues related to Saltstone/DWPF
operation, physical property measurements, testing to support any processing issues, Analytical
Method testing, REDOX, Tank 50 sample, NRC required samples, physical property
measurements, testing to support any Saltstone processing issues, and etc.) [

-Melter Off Gas Flammability calculations(]

-Nonradioactive Flow Sheet and Glass Work (Variability study support, Frit Development, Glass
Paper Studies, Glass Fabrication and PCCS Model Checks, CPC flowsheet work, Simulant
preparation and development, Redox model evaluations, etc.(]

- Salt Batch Formulations(]

-TCLP Analysis of Saltstone samples(]

- Foreign Material exclusion, etc.[]

-0.1 and 0.5 Micron Cross-flow Testing for 512-S1J

-MST Fine Removal(J

-PRFT Sample analyses(]

-DWPF processability studies(]

-EES support for DWPF Analytical Laboratory (equipment modifications for remote operation)

E1.C1.D.W10OPA2SLA

$5,900,000.00

2. Saltstone SRNL Support - No funding for this line item. Funding has been combined with Line $0.00
Item #1 of this SLA.

3. SRNL Support for Dry Frit- Research & development work required for development of E1.C1.D.W1SDFSRNL $0.00
requirements for de-dusting and/or acidifying the frit. Includes demonstrations performed at the

vendor. Work scope is controlled by TTRs/TARs and is tracked in the DWPF POW. - Currently

not funded

4. Provide Commercial Grade Item Testing for DWPF and Saltstone - Currently not funded $0.00
5. Provide Commercial Grade Item Testing for Tank Farms (HTF, FTF, ETP) - Currently not E1.C1.D.WNBSRL525 $0.00
funded

6. Provide Staff Augmentation for ELAWD - Currently not funded E1.C1.D.WRSELASLA $0.00
7. Saltstone Process Room Mockup Testing - Currently not funded E1.C1.D.WRSELSLAA $0.00
8. SRNL Agitator Modeling - Saltstone grout hopper design. Currently not funded E1.C1.D.WRSELSLAB $0.00
9. Additional Support to ELAWD DA: Currently not funded. E1.C1.D.WRSELSLAC $0.00
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10. SRNL support for DWPF Alternate Reductant Project - Research & development work required
for development of the nitric-formic- glycolic flowsheet. Work scope is controlled by TTRs/TARs
and is tracked in the DWPF POW. The fiscal year estimate is likely to change based on authorized
budget. Work Scope includes, but is not limited: [

- DWPF Flowsheet Testing[l

- Tank Farm Down Stream Impact StudiesC

- Melter Off Gas Flammability Assessments, etc.

E1.C1.D.W1SARSRNL

$2,124,200.00

. EDS/EM&S Support: OLI license, CFD modeling[

. ES&T Support: Legionella sampling(|

. TNX Pump Testing Support (Cancelled)

. QA/SL Instrument Calibration(’

. Wireless Network Development(]

HLW Evap. model support!|

. Camera Support(]

. OLI Supplemental Procurement (Supports MCU)[J
Salt Integrated Project Team Support!|

Tank 50 Solids Distribution Modeling

11. SRNL Support for the Water Separation Task - Research & development work required for E1.C1.D.W1SFWSRNL $0.00

development and deployment of the water separation task in DWPF. Work scope is controlled by

TTRs/TARs and is tracked in the DWPF POW. The fiscal year estimate is likely to change based

on authorized budget. - Currently not Funded

12. SRNL Support for DWPF Mods - Environmental Testing for LPPP Instruments at Building 511- e1.c1.d.wrsmdsrnl $0.00

1S- Currently not Funded

13. SDU 6 - Technology Development E1.C1.D.W1Z06PRO1 $0.00

14. SRNL Support for SSRT Project - Perform Air Dispersion Modeling for new Salt Solution E1.C1.D.W1ZSZ5ENG $0.00

Receipt Tank (SSRT) Process Vessel Ventilation Stack

15. Grout Sampler Wet Sample Collection & Curing E1.C1.D.W10PA2SLA $0.00
SUMMARY for DWPF&Saltstone R&D Support and CGD for DWPF/Saltstone and Tank Farm $8,024,200.00
SLA-SRNL-00054 . Tank Farm Ops SRNL Support (McNew)[] E1.C1.D.WNBSRL541 $200,000.00

. Tank Farms Sampling Support (McNew)(]
. Criticality Sample Analyses(]
. Waste Box for Sample Disposal(’
. SRNL/CLAB Lab Cross Check[]
. Business Support(]
. Sludge Batch Characterization(’
ETP Quarterly WACT]
. 2H Foaming Studies!
. Mercury in 2H Scale Samples
i. Hydrogen Flammability Studies and Improvements(]
j- Evaporator overheads analysis[]
k. Evaporator scale samples!(]
I. Hg teams and samples

SQ ST O0 OO0 O NTTSTAQ ST QOO0 T

E1.C1.D.WNBSRL542

$1,384,000.00

3. MS&T Corrosion and Structural Integrity Support (M. Maryak) [ ]
a. HLW Tank In-Service Inspection Program[]

b. General Support[]

c. General NDE of ETP/Tank Farms

E1.C1.D.WNBSRL543

$800,000.00
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Liquid Waste Services
. DE-SOL-0008913

SLANO SLA Line Item WAD NO Project ID Authorized
4. ETP Support (McNew)( | E1.C1.D.WNBSRL544 $0.00
a. NDE Support -FUNDED UNDER ITEM 3c.[

b. Sampling Support - FUNDED UNDER ITEM 2g.

5. ISDP Support (McNew)(] E1.C1.D.WNBSRL545 $2,240,000.00
a. Completion of Fiscal Year 2015 Tasks[]

b. Technical Consulting(’

c. Salt Batch 8 and 9 Qualification(

d. MCU Samples-Characterization (DSSHT, SEHT, SHT) [

e. Solvent Preparation(]

f. Characterization of MST Supply!]

g. Coalescer Characterizations [J

h. Salt Batch 9 Source Tank Characterizations(]

i. RCRA metals in Solvent(]

j- Mercury in Salt(]

k. TiDG

6. Issue technical report for SDI Tank 49 Temperature Modeling - COMPLETE E1.C1.D.WRHSD4951 $0.00
7. Complete Tank 21 and 24 pump modeling per U-TTR-H-00019 - COMPLETE E1.C1.D.WRHSDSRNL $0.00
8. NGS Demonstration Supportl E1.C1.D.WRBNGSSNL $43.00
a. Equilibrium - Programmatic

b. Equililbrium - Cold Simulants (complete)[

c. Equilibrium - Rad Testing(

d. NGS Technical Support(]

e. Titanium testing

9. NGS Testing for DWPF: - NOT FUNDED E1.C1.D.WRBNGSS2L $0.00
10. Tank 49 Characterization and OLI Modeling - NOT FUNDED E1.C1.D.WNBSRL540 $0.00
11. Large Tank MST Strike - Tank 21 - HTF-- Confirmatory Mixing Study - NOT FUNDED E1.C1.D.WRLTSPS02 $0.00
12. Analyze Tank 51 prequalification sample of for Sludge Batch #9 to support evaluation of NS.LWS00008.WRSLATANK $0.00
maximum SRE receipts into SB-9 from H-Canyon - NOT FUNDED

13. SRNL Assistance in Evaluating Hanford Tank Vapor Report for SRR Applicability per Approved E1.C1.D.WNBSRLT51 $0.00
Technical Assistance Request G-TAR-G-00001 - NOT FUNDED

14. 3H evaporator Support E1.C1.D.WNBSRL54E $200,000.00

SUMMARY for Tank Farm Support $4,824,043.00

SLA-SRNL-00062 1. Tank 12 Sample Analysis E1.C1.D.WR12ANAO1 $10,000.00
2. ECC Unit 1 Real Waste Test- NOT FUNDED IN FY16 E1.C1.D.WRECU1TRWT $0.00
3. ECC Unit 1 Resolve Corrosion Anomalies - NOT FUNDED IN FY16 E1.C1.D.WRECU1RCA $0.00
4. Tank 12 NDE Annulus Cleaning - NOT FUNDED IN FY16 E1.C1.D.WR12SAMP1 $0.00
5. T5 & T6 Grout Support - NOT FUNDED IN FY16 E1.C1.D.WR05BSL11 $0.00
6. Tank 10 Criticality Sample Analysis - NOT FUNDED IN FY16 E1.C1.D.WRX10CRTS $0.00
7. Tank 33 Sample Analysis/Modeling - NOT FUNDED IN FY16 E1.C1.D.WR33BSRNL $0.00
8. Tank 15 IH Dispersion Model - NOT FUNDED IN FY16 $0.00
9. SCIX - General Support for Rotary Micro Filter - NOT FUNDED IN FY16 E1.C1.D.WRHS1P2PM $0.00
10. Tank 26 Dispersion Model - NOT FUNDED IN FY16 E1.C1.D.WR26BDAD1 $0.00
11. Tank 16 Sample Archive Storage E1.C1.D.WRX1634SS $10,000.00
12. Tank 16 Primary / Annulus Sample Analysis - NOT FUNDED IN FY16 E1.C1.D.WRX16ACS1 $0.00
13. Tk 12 Gamma Detector - NOT FUNDED IN FY16 E1.C1.D.WR1222GDS $0.00
14. Tk 35 Dispersion Model E1.C1.D.WR35BSLAY $15,000.00
15. Tk 12 Wall UT E1.C1.D.WR12X29UT $46,000.00
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SUMMARY for Closure Support Part 2 $81,000.00
SLA-SRNL-00063 1. Provide Support for DWPF Performance Evaluation Team - Currently not funded $0.00
2. SRNL Support for SDU 6 Project - System Engineering Evaluation (SEE) support E1.C1.D.W1Z06DAEP $40,000.00
3. Saltstone Core Drilling - No FY14 Scope - refer to SLA-SRNL-00052 Item 15 - Currently not $0.00
funded
4. Melter 4 Support per W-TTR-S-0001 E1.C1.D.W1SM4PWLP $40,000.00
5. DWPF Mods TiO2 and other SRNL Support - refer to SLA-SRNL-00052 ltem 1 E1.C1.D.WRSMSLA11 $0.00
6. SEFT to SME Literature / Bench test - Currently not funded E1.C1.D.W1SSEFTSM $0.00
7. Interim Canister Storage Statistical Sampling Plan - Currently not funded E1.C1.D.WICSDSSN1 $0.00
8. SDU 6 - Gast MOA-P108-HB Compressors - Evaluation E1.C1.D.W1Z06DSEQ $2,000.00
SUMMARY for DWPF & Saltstone Support - Part 2 $82,000.00
SLA-SRNL-00069 1. Waste Removal & Tank Closure Project Support - Closure Samples E1.C1.D.WRTC0506S $10,000.00
SUMMARY for Closure Support Part 3 $10,000.00
SLA-TRN-0001 1. SRNS, DOE, Parsons, or Shaw-Areva subcontracted Vendors to provide training for SRR PS.TRANPRO.SLAO2VNTR $10,500.00
personnel.
2. Provide training instructors and materials for training personnel from NWP/WIPP - Not Funded UR.WD.WRA071461 $0.00
in FY16
3. DWPF/SS Maintenance Training E1.C1.D.W1OPA1SLA $12,000.00
SUMMARY for Training Support for SRR $22,500.00
SLA-UTIL-006 1. Utilities for H and F Tank Farms, ETF and E Area Trailers E1.C1.D.WNBUTL061 $20,769,400.00
2. Utilities for DWPF, Glass Waste Storage Building and Saltstone E1.C1.D.W10OPAOSLA $11,853,300.00
3. Utilities for Saltstone - NO FY16 Funding - Consolidated into line 2 $0.00
4. Incremental Utility Services for H and F Tank Farms and ETF E1.C1.D.WNBUTLO064 $100,000.00
5. Incremental Utility Services for DWPF, Glass Waste Storage Building and Saltstone E1.C1.D.W10PAOSLA $36,000.00
6. Incremental Utility Services for Saltstone - NO FY16 Funding - Consolidated into line 5 $0.00
7. Incremental Utility Serices for WR Tk Closure Supprt- NOT FUNDED IN FY16 E1.C1.D.WRTCMQHU1 $0.00
8. Utilities for F/H/ETP Trailer Setup - NOT FUNDED IN FY16 E1.C1.D.WRTCMTSU1 $0.00
9. Salt Disposal Unit 2 Testing - NOT FUNDED IN FY16 E1.C1.D.W1Z02WATR $0.00
10. Utilities B Area Trailers PS.CENTRAL.SLAO1UTIL $34,000.00
11. SDU 3 & 5 Testing - NOT FUNDED IN FY16 E1.C1.D.W1Z03WATR $0.00
12. SUD 13.8 L/T support of SDU 6 Fiber Optic tie-ins E1.C1.D.W1Z06CNSP $3,000.00
13. SDU 6 Tank fill - Domestic water line E1.C1.D.W1Z06WESB $143,936.00
SUMMARY for Utilities Services and Incremental Services to SRR $32,939,636.00
SLA-WSTD-00024 | 1. SRNS documents for F Tank Farm General Closure Plan - No FY16 Scope E1.C1.D.WRTSAPSLA $0.00
2. SRNS support for F Tank Farm RCRA/CERCLA documents E1.C1.D.WRTFRCRAS $10,000.00
3. SRNS support for F Tank Farm TER - Technologies Summary Document - Completed FY12 $0.00
4. SDU6 Well Abandonment - No FY16 Scope E1.C1.D.W1Z06SPRP $0.00
5. SDU2 Lysimeter Sampling/Analysis/Reporting (Placeholder FY16 Scope/Budget TBD) E1.C1.D.W10OPA4SLA $5,000.00
6. SDU6 Well Installation Engineering Support E1.C1.D.W1Z06CSLA $0.00
7. SDU6 Well Installation E1.C1.D.W1Z06CSLA $0.00
8. SDU 6 Well pump maintenance/testing support. E1.C1.D.W1Z06WESB $25,690.00
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9. SDU 6 Well Operation E1.C1.D.W1Z06WESB $40,112.00
SUMMARY for SRNS RI&ES Support to C&WDA $80,802.00
SLA-WSTD-00027 | 1. Waste Release Testing (continuation) E1.C1.D.WRTCSRSL3 $380,000.00
2. HTF Modeling for Special Analysis E1.C1.D.WRTCSRSLH $225,000.00
3. SRNL support for integration of SAPP/QAPP annual update to TK12/16 implementation needs E1.C1.D.WRTSAPMNT(] $5,000.00
(Labor Only) - - FY16 Scope is limited to DHEC/EPA Question Reposnes E1.C1.D.WRTSAPSLA[
E1.C1.D.WRTSAPMNT
4. SRNL Tank Closure Materials - No FY16 Scope $0.00
5. SRNL TK5/6, Program Continuing Support from FY12 (Labor Only) - No FY16 ScopelJ E1.C1.D.WRTFTNSLA $0.00
6. SRNL to provide consultation, technical support to SRR Internalization of PORFLOW modeling - E1.C1.D.WRTCSRSL3 $0.00
No FY16 Scope
7. Tank 16 Special Analysis - No FY16 Scope E1.C1.D.WRX162601 $0.00
SUMMARY for Tank Closure - PA Maint Spt $610,000.00
SLA-WSTD-00028 | 1. Kd Report Update (continuation) E1.C1.D.W1DZSRSL3 $28,000.00
2. SRNL Waste Treatment Materials E1.C1.D.W1DZSRSL3 $0.00
3. SDU6 PORFLOW Modeling for SA (Completed FY14) E1.C1.D.W1Z06SLSB $0.00
4. SDU2A Sample Analysis per TTR # G-TTR-Z-00008 E1.C1.D.W1DZSRSL3 $420,000.00
5. PORFLOW SDU Optimization per TAR # SRR-CWDA-2015-00120 E1.C1.D.W1DZSDUPF $185,000.00
SUMMARY for Waste Treatment - PA Maint Spt $633,000.00
GRAND TOTAL LIQUID WASTE CONTRACTOR $78,192,948.00
SLA-DOCI-0006 1. DCC Support to SWPF E1.C2.D.W2SWPF022 $1,125.00
SUMMARY for Document Control Support to SWPF Project $1,125.00
SLA-ENGR-0038 1. Provide Engineering Support, design reviews, calculation reviews to SWPF Project E1.C2.D.W2SWPEG6NG $16,044.00
SUMMARY for Engineering Support - SWPF $16,044.00
SLA-ESGA-0003 1. ESS Services Roads and Grounds - Not Funded for FY15 E1.C2.D.W2SWPESGA $0.00
2. Badging in support of the SWPF Project E1.C2.D.W2SWPF6GA $27,867.00
3. ESS support of SWPF Training (i.e., GET, CAT, and miscellaneous training) E1.C2.D.W2SWPF6GA $250,288.00
4. Hydrant Testing E1.C2.D.W2SWPF6GA $961.00
5. Perform Aerial Photography SWPF Project E1.C2.D.W2SWPF6GA $618.00
SUMMARY for ESS Support for the SWPF Project $279,734.00
SLA-INFR-0030 1. Support Site Use, Site Clearance and Environmental Permitting for J-Area E1.C2.D.W2SWP6NFR $12,000.00
2. GSA Vehicle Leases E1.C2.D.W2SWP6NFR $30,000.00
3. Support for SWPF Over-sized Equipment Deliveries E1.C2.D.W2SWP6NFR $8,000.00
4. PECMC Support to SWPF Project E1.C2.D.W2SWP6NFR $13,500.00
5. Provide Radios accessories and support to SWPF E1.C2.D.W2SWP6NFR $2,000.00
6. Provide Support to DOE SWPF Trailers E1.C2.D.W2SWP6NFR $11,500.00
7. SRR GSA Vehicle Lease in Suppport of SWPF E1.C2.D.W2SWP6NFR $5,000.00
8. SWPF DOE Trailer Installation - Not Used FY16 E1.C2.D.W2SWPSRNS $0.00
SUMMARY for Infrastructure Services Support to SWPF Project $82,000.00
I I
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SLA-SWST-00013 | 1. Support SWPF Waste Disposals at C&D Landfill & Three Rivers E1.C2.D.W2SWPS6ST $82,600.00
2. Handling and Disposal Haz\Universal Waste (does not include transportation) E1.C2.D.W2SWPS6ST $2,700.00
3. Industrial Chemical Products Recycling (does not include transportation) E1.C2.D.W2SWPSWST $0.00
4. Receipt and Process Excess Government Equipment E1.C2.D.W2SWPS6ST $63,142.00
5. HMTR Services E1.C2.D.W2SWPSWST $0.00
SUMMARY for Support SWPF Waste Disposals $148,442.00
SLA-SRNL-00049 1. Perform support of SWPF Interface Management Team, to include: attending Bi-monthly E1.C2.D.W2SWPS6RL $18,200.00
Technical Exchanges, Reviewing SWPF related documents, providing SME support on SWPF
designs as requested.
2. Rheology Testing - Not Used in FY15 E1.C2.D.W2SWPSLAB $0.00
3. Titanium Dioxide Study Support E1.C2.D.W2SWPF6SR $427,250.00
SUMMARY for SRNL Support of SWPF Project $445,450.00

SLA-UTIL-0005

1. Provide Electricity to SWPF

E1.C2.D.W2SWPUGTL

$1,344,999.00

2. Provide Domestic Water to SWPF E1.C2.D.W2SWPUGBTL $60,584.00
3. Provide Sanitary Sewer Services for SWPF E1.C2.D.W2SWPUG6TL $51,773.00
4. Provide Incremental Utility Services to SWPF E1.C2.D.W2SWPUG6TL $8,500.00
5. Provide Fire Water Service to SWPF E1.C2.D.W2SWPUGTL $88,045.00

SUMMARY for Provide Utilities to SWPF

$1,553,901.00

SLA-ITTL-00016 1. Provide Computers and associated infrastructure, Application Support, Deskset Phones and E1.C2.D.W2SWPH6ENE $188,022.00
Telecom support to SWPF Project
2. AT&T support for computer access to Parsons Aiken offices E1.C2.D.W2SWP6TTL $20,998.00
3. Not USed in FY16. Provide Telecom & IT Support for SWPFPO Trailers Replacement E1.C2.D.W2SWPTELE $0.00
4. Provide Telecom & IT Support for SWPF Permanent Connections to 221-J Process Bldg. E1.C2.D.W2SWP6TTL $47,277.00
5. Adobe Creative Cloud License E1.C2.D.W2SWP6TTL $893.00
SUMMARY for SWPF Support $257,190.00
GRAND TOTAL FOR SWPF CONTRACTOR $2,783,886.00
GRAND TOTAL LIQUID WASTE OPERATIONS AND SWPF $80,976,834.00
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